

15th October 2024

CLARIFICATION/ADDENDUM “SET 2”

**KRA/HQS/NCB-009/2024-2025: CONSTRUCTION OF ACCESS ROAD,
STORM WATER DRAINAGE, SERVICE CONDUITS AND ASSOCIATED
PROTECTIVE WORKS AT MALABA OSBP**

Kenya Revenue Authority wishes to inform prospective bidders of the amendment detailed below for the above tender.

No	Item Description	Current Requirement	Amendment
1.	General Conditions of the Contract (GCC) Clause 1.1 (u)	The Intended Completion Date for the whole of the Works shall be [not more than twelve (12) weeks from the date of contract execution.] [Sectional completion of the Works is not permitted]	The Intended Completion Date for the whole of the Works shall be not more than Six (6) Months from the date of contract execution. [Sectional completion of the Works is not permitted]

The clarification form part of the bidding document and is binding to the bidder. All other terms and conditions of the tender remain the same. You are therefore required to immediately acknowledge the receipt of this addendum.

Regards,



Rhodah Nzovila

FOR: DEPUTY COMMISSIONER - SUPPLY CHAIN MANAGEMENT