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Page 31
Section
6.1.2 point
7

Upgrade  of | Upgrade of Oracle
Oracle Hardware
Hardware

Relocation of the Exadata
X5-2 Database Machine
from Production Data
Centre to Disaster
Recovery Data Centre

distance between
Production and
DR locations
where the

hardware has to
be shifted?

*» Has KRA | No. The winning
retained the | bidder will
packaging provide all the
material that | required
came with the | packaging
initial materials
consignment of
Oracle
Hardware?

o What is the|3KMs

We request for a
2 weeks
extension for the
above tender to
enable efficient
preparatioff  for
the tender. This
will enable us to
craft a good
solution to the
satisfaction of
KRA.

The Tender has
been extended to
24th March,
2020 at 11:00 am

2| Page
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e Data Warehouse

8 |[Special Section iv - Payment Terms The Kenya Revenue|s The payment | To be clarified
Conditions of special Authority (KRA) payment schedule needs to | during
contract Page conditions of terms are that payment| be clarifies as the | contracting
23-Clause 3.12 contract shall be made within| payment
thirty (30) days from the conditions
date of delivery, | highlighted in the
commissioning and | tender document
signing of acceptance| are not very clear.
report for capital
expenses. However, KRA
may negotiate mutually
acceptable payment terms
with  the  successful
tenderer.
9 |Implementation Evaluation Deviation in Payment | Tenderers shall state their ¢ Implementation | The clarification
timelines Page and Schedule tender price for the| and sought is not
13 Section Comparison of payment on a schedule| implementation | clear.
2.24.6( b) Tender outlined in the special timelines need to

conditions of contract.
Tenders will be evaluated
on the basis of this base

price. Tenderers are,
however, permitted to
state an  alternative

payment schedule and
indicate the reduction in
tender price they wish to

be advised to
ensure a smooth
transition.

4 Pac
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Single rack or
multiple rack

deployment
12 6.1.1PG31 Supply and Requirement description | 1. Oracle Diagnostic Pack | Please help us with | Yes.
delivery of 2. Oracle Tuning Pack the expectation for | Quantity
Database 3. Oracle Active Data | Oracle Auditand required is 52
Software Guard 4. Oracle Real | Database Firewall | processor
Licenses Application Clusters implementation. Perpetual
5. Oracle Audit Vault & | Do all the databases
Database Firewall need both the audit
and database
firewall to be
implemented?
13 6.1.2-PG 31 Upgrade of Annual support for the | Kindly advise on Include partner
Oracle supplied Exadata upgrade | Annual support for | support
Hardware hardware the supplied -
Exadata upgrade
hardware. Should
we include Partner
Support
14 |page 35 Annexure 4 Price  Schedule for | What licensing metrics | What licensing Quantity refers
licenses does the "Quantity" | metrics does the to number of

column on page 35 refer
to? Should we assume the
quantities refer to the
number of CPUs?

"Quantity" column
on page 35 refer to?
Should we assume
the quantities refer
to the number

of CPUs?

processor
perpetual
licenses

6!
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17 [Section 2.17. Sealing and The Tenderer shall seal On several pages Upload one
Page 10 Marking of the original and each including page 10, | copy. The
Tender copy of the tender in there is mention of | original copy.
separate envelopes, duly an Original copy
marking the envelopes and another
as “ORIGINAL” and "copy". Should we
“COPY” The envelopes upload 2 copies,
shall then be sealed in one marked as
an outer envelope. QOriginal and the
second one marked
as Copy?
18 [Sections.4 SECTIONYV - Experience/Reputatio [Experience/Reputation Provide
Bidder SCHEDULE OF [ of the Firm of the Firm evidence of past
Evaluation [REQUIREMENT Provide evidence of past undertaking of
Criteria S undertaking of similar similar projects
Page 28 projects (annual (Installation or
maintenance of data Annual
centre facilities) and Maintenance of
attach completion Exadata
certificates. machines and
Oracle Database
software
support) and
attach
completion
| i certificates
atabases Profile
Application| | Database | OS istances | bmplementation | Storage [ HW-
e e |Version : R | St |ICaPaci ty S| ESEs TR
Simba Oracle 11g R2 Oracle 2 ' RAC on 2 nodes Huawei RH5885H Servers
Linux _

811,
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